

ADDENDUM #1 TO YUOK TRIBE RFQ

APPLICABLE TO:
TASK ORDERS/REQUESTS #2, #3, AND #4
AS PART OF
APRIL 2024 REQUEST FOR BIDS
for INDIAN HEALTH SERVICE PROJECTS
22-J34, 22-J37, 22-J38, 22-J23

The following schedules shall be as follows for their respective Task Orders:

Task Order #2 – 22-J37 Klamath Sewer Main Replacement:

12-months (365 days) from Task Order #2 Notice to Proceed date to Final Deliverables due date.

Task Order #3 – 22-J38 Terwer Treatment Improvements:

12-months (365 days) from Task Order #3 Notice to Proceed date to Final Deliverables due date.

Task Order #4 – 22-J23 Kepel Hydrogeological Study:

20-months (610 days) from Task Order #4 Notice to Proceed date to Final Deliverables due date.

This Addendum #1 shall be signed below and returned as part of submitted quote. Failure to submit a signed Addendum #1 shall render quote incomplete.

Addendum #1 – acknowledged and signed by:

(Name, Company, Signature, Date)

Addendum #1 Issued:

by Yurok Tribe, Owner

Issued DATE: April 26, 2024

Cynthia Bones

(Yurok Tribe - Print name)

Cynthia Bones

(Yurok Tribe - Authorized Signature)

Andrew Rushing, EIT Date: 4/26/2024

(IHS/AFO use)